



ADDENDUM | No. 1

PROJECT	Alcester WWTF Improvements		
BID DATE	11:00 AM	Central Time Zone	June 28, 2022
BID LOCATION	Alcester City Hall 500 Dakota Street Alcester, SD 57001		
ISSUE DATE	June 17, 2022		
NOTICE	Failure to acknowledge all addenda in the BID may cause rejection of the BID. See Instructions to Bidders.		

SCOPE OF THIS ADDENDUM

The following becomes a part of the original project manual and drawings, taking precedence over the items that may conflict. The bidder shall note receipt and make acknowledgment of the Addendum on his/her bid form, incorporating its provision in his/her bid.

PRIOR APPROVALS

The following manufacturers of the items and materials have been added to the list of approved manufacturers. Listing of an item does not change the requirements of the specifications. Equipment furnished shall meet the materials and performance requirements as specified.

SECTION	DESCRIPTION	MANUFACTURER
40 9100	SITRANS LR100 series Radar Level Transmitter	Siemens
40 9100	600/700 series Pressure Gauge	NOSHOK

GENERAL

Note that the project substantial completion date has been changed to May 1, 2024, and the final completion date has been changed to June 1, 2024, to accommodate increased equipment lead times.



PROJECT MANUAL

The following additions, changes and clarifications have been made to the Project Manual.

Attachments to C-410 Bid Form (4th page after C-430 Bid Bond),

The Certification Regarding Debarment, Suspension, and Other Responsibility Matters page labeled “Debar-2” in the lower right-hand corner that is to be included with the bid has the incorrect SRF Project Number at the top of the page. Replace this sheet with the attached sheet that has the correct SRF Project number of C461212-01.

C-520 Agreement,

Remove the text in Article 4.02 – Contract Times: Dates and replace with the following:

The Work will be substantially completed on or before May 1, 2024, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before June 1, 2024. The work required for substantial completion and final completion is defined in Specification Section 01 7700 Closeout Procedures.

Section 40 9000 – Process Integration,

Section 2.4, C, 2, j,

Modify:

- 1) ...When an alarm is triggered, the fan ~~(RLY-101)~~ (FAN-101) in the intermediate drywell will turn on...
- 2) ...When an alarm is triggered, the fan ~~(RLY-101)~~ (FAN-101) in the intermediate drywell will turn on...

Section 2.4, C, 2, k, 2

Modify:

- i) When the intermediate wetwell High Level alarm float (FLS-101) is activated, ~~a relay (RLY-101) shall turn off~~ the dehumidifier (DH-2) on the main level of the Aeration, Pumping, and Operations Building shall turn off.

Section 40 9100 – Instrumentation and Control for Process Systems,

Section 2.1, A, 3, a:

Add:

Siemens (SITRANS LR100 series) to the list of Approved Manufacturers for Radar Level Transmitters.

Section 2.1, C, 3:

Add:

NOSHOK (600/700 series) to the list of Approved Manufacturers for Pressure Gauges.



DRAWINGS

The following additions, changes and clarifications have been made to the Drawings.

Drawing Sheet G-004

CONSTRUCTION PHASING:

Replace 10.H with the following:

H. INSTALLATION OF UV DISINFECTION EQUIPMENT-MUST BE COMPLETED BETWEEN OCTOBER 2022 AND APRIL 2023 OR BETWEEN OCTOBER 2023 AND APRIL 2024.

Drawing Sheet Y-101

RTU-1 Lower Level Instrumentation Location

Modify: RLY-101 change to FAN-101

Drawing Sheet Y-102

RTU-1 Main Level Instrumentation Location

Modify: RLY-102 change to YS-101

Drawing Sheet Y-502

RTU-1 I/O,

Modify: RLY-101 change to FAN-101

Modify: RLY-102 change to DH-2

Drawing Sheet Y-503

RTU-1 P&ID,

Delete: YA-10X – YAH-10X

NOTE

The Plan Holders List and Addendums are available on our website at <http://www.bannerassociates.com> by clicking on **View Bid Information / Project Name / Project Information** link.



Project Manual and Drawing inquiries regarding the work should be directed to:

CONTACT PERSON(S)

Banner Associates, Inc. Tel 1-605-692-6342 | Toll Free 1-855-323-6342

Tanya Miller	Project Manager	tanyam@bannerassociates.com
Christa DeVries	Process Engineer	christad@bannerassociates.com
Adam Hanson	Structural Engineer	adamh@bannerassociates.com
Neil Eichstadt	Civil Site Engineer	neile@bannerassociates.com
Dave Lorang	Architect	davel@bannerassociates.com
Dennis Rebelein	Controls	dennizr@bannerassociates.com

Subconsultants

Mark Joffer	Electrical Engineer	mark.joffer@pegrouppengr.com
Jon Giles	Mechanical Engineer	jon.giles@innovative-engr.com

ATTACHMENTS

1. Certification Regarding Debarment, Suspension, and Other Responsibility Matters with corrected SRF Project Number
2. Mechanical Addendum No. 1



Tanya Miller, P.E. #8326

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS

A. INSTRUCTIONS

Under Executive Order 12549, an individual or organization debarred or excluded from participation in Federal assistance or benefit programs may not receive any assistance award under a Federal program, or a sub-agreement thereunder for \$25,000 or more. The status of prospective individuals or organizations can be checked at:

<http://epls.arnet.gov/>

Accordingly, each prospective recipient of an EPA grant, loan, or cooperative agreement and any contract or sub-agreement participant thereunder must complete the attached certification or provide an explanation why they cannot complete the certification. For further details, see 40 CFR 32.510, Participants Responsibilities.

B. WHERE TO SUBMIT

A prospective prime contractor must submit a completed certification or explanation to the project owner for the project. Each prospective subcontractor must submit a completed certification or explanation to the prime contractor for the project.

C. HOW TO OBTAIN FORMS

This form may be reproduced as necessary. If needed, additional forms may be obtained from the Department of Environment and Natural Resources.

United States Environmental Protection Agency
Washington, DC 20460

**Certification Regarding
Debarment, Suspension, and Other Responsibility Matters**

The prospective participant certifies to the best of its knowledge and belief that it and its principals:

- (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- (b) Have not within a three year period preceding this proposal been convicted of or had a civil judgement rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; and
- (d) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State, or local) terminated for cause or default.


I understand that a false statement on this certification may be grounds for rejection of this proposal or termination of the award. In addition, under 18 USC Sec. 1001, a false statement may result in a fine of up to \$10,000 or imprisonment for up to 5 years, or both.

Typed Name & Title of Authorized Representative

Signature of Authorized Representative

Date

_____ I am unable to certify to the above statements. My explanation is attached.



Mechanical Addendum #1

TO: Tanya Miller
FROM: Jon Giles, PE
DATE: 6-17-22
RE: Alcester Wastewater Treatment Facility Improvements

The following addendum items shall become a binding part of the contract documents and shall be included as part of the contract price:

Drawings:

Prior Approval

<u>Spec Section / Drawing</u>	<u>Equipment Description</u>	<u>Approval Requested For:</u>
M-004	Rooftop Unit	York / JCI Trane
238126	Split System Air-Conditioner	Samsung
235800	Louvers and Vents	NCA, MFG, Aaron, United Enertech
M-004	Unit Heater	Qmark
233423	Centrifugal Wall Ventilators	PennBarry

End of Addendum