Summary for All Angle Well Replacements at Sites C & D

Certification of Unit Prices & Totals on Bids

Engineer's Opinion of Probable Construction Cost Welfl Sargent
Bid Item Description Unit ||ES0804 ynit price || Total Estimated | 4y price Total Bid | Variance | Unit Price Total Bid Variance
Quantity Price
1 Mobilization LS 1 $ 78,980 | $ 78,980 $443,337.00| S 443,337.00| S 364,357.00| S 966,000.00| S 966,000.00| S 887,020.00
2 Project Sign LS 1 $ 1,100 $ 1,100 S 2,040.00| S 2,040.00 | $ 940.00 | $ 3,114.00|$  3,11400|$  2,014.00
3 Sites C and D Site Work & Vaults LS 1 $  310,783]$ 310,780 $739,386.00| $ 739,386.00 | S 428,606.00 | $1,369,812.00] $1,369,812.00 | $ 1,059,032.00
4 |Over Excavating/Backfill CY 310 |$ 21] 3 6,430 $ 54.70| S 16,957.00| $ 10,477.00| $ 77.00|$ 23,87000|$ 17,390.00
5 Temporary Observation Wells VFE 1,036 |§ 66] 9% 68.380 S 71.00]S 73,556.00|$ 5176.00]5 98.00|$ 101,528.00]|$ 33,148.00
Vertical Well Construction:
6 48 Bore Hole LF 518 $ 3301 $ 170.940 S 240.50| S 124,579.00| $ (46,361.00)| $ 542.00| $ 280,756.00|$ 109,816.00
7 36” OD Steel Well Casing LF 336 |8 3301 $ 110,880 $  32400|$ 108,864.00|% (2,016.00) $ 1,036.00 | $ 348,096.00|$ 237,216.00
8 36” OD Screen and Bottom Plate LF 145 |$ 5501 $ 79,750 S 591.20|$ 85724.00|$ 597400|S  1,892.00|S$ 274,340.00| $ 194,590.00
9 Gravel Pack LF 4 $ 23.430]$ 93,720 S 16,285.50| S 65,142.00| S (28,578.00)] S 32,122.00|$ 128,488.00] S  34,768.00
10 |Sanitary Seal EA 4 $ 330008 13,200 $ 3,775.75]$ 15,103.00|$ 1,903.00|$ 19,405.00|$% 77,62000]S  64,420.00
11 Well Development HR 95 $ 625]s 59,400 S 34000]$ 32,300.00| % (27,099.99)| $ 1,642.00| $ 155,990.00| S  96,590.02
12 |Pumping Tests HR 320 |s 303] $ 96,800 $  22000]S$ 70,400.00 | 5 (26,400.00)| $ 508.00 | $ 162,560.00|$  65,760.00
13 Miscellaneous Well Requirements LS 4 $ 1249510|$ 499,640 $ 31,611.00|5 126,444.00 | $(373,196.00)] $ 63,788.00|$ 255,152.00 | S (244,488.00)
14  |Well Abandonment EA 1 $  66,000]% 66,000 $ 86,410.00|$ 86,410.00| 5 20,410.00| $ 474,000.00|$ 474,000.00|$ 408,000.00
15 JAll Remaining Work LS 1 $ - § 37,649.00|$ 37,649.00|$ 37,649.00|$ 92,11800|$ 92,11800|% 92,118.00
S 1,656,050 $2,027,891.00 | S 371,841.02 $4,713,444.00 | $3,057,394.02
Bid tem 3 + Bid Item13= $  810,420.00 $ 865,830.00 $§ 55,410.00 $1,624,964.00 $ 814,544.00 |
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Daniel Graber, PE - Sr. Project Manager HDR Engineering, Inc.

Bid Items 3 & 13 include a number of items that could be put into either line
item. Adding the two is a better way of comparing these grouped items.



