

CLARIFICATION TO ADDENDUM | No. 1

PROJECT	Meter Buildings - Sioux Center & Hull, IA & Beresford, SD
BID DATE	2:00 PM Local time Tuesday, May 25th, 2021
BID LOCATION	Lewis & Clark Regional Water System 46986 Monty Street, Tea, SD 57064
ISSUE DATE	May 21, 2021
NOTICE	Failure to acknowledge all addenda in the BID may cause rejection of the BID. See Instructions to Bidders.

SCOPE OF THIS ADDENDUM

The following becomes a part of the original project manual and drawings, taking precedence over the items that may conflict. The bidder shall note receipt and make acknowledgment of the Addendum on his/her bid form, incorporating its provision in his/her bid.

The following clarification has been made to the Addendum 1.

1. The Bid date inadvertently was stated as Thursday, May 25, 2021; May 25 is on Tuesday.
 - a. **Correct the bid date to state 2:00 PM Local time Tuesday, May 25th, 2021.**

NOTE: The Plan Holders List and Addendums are available on our website at <http://www.bannerassociates.com> by clicking on **View Bid Information / Project Name / Project Information** link.

Project Manual and Drawing inquiries regarding the work should be directed to:




CONTACT PERSON(S)

Banner Associates, Inc. Tel 1-605-692-6342 | Toll Free 1-855-323-6342 | Fax 1-605-692-5714

Dennis Odens, P.E. Senior Project Manager denniso@bannerassociates.com

Subconsultant: West Plains Engineering Tel 1-605-362-3753

Isaac Anderson, P.E. Mechanical / Electrical isaac.anderson@westplainsengineering.com



Dennis Odens Iowa P19883, SD 4161